

Name of Reviewer Gale A Stevens
Reviewer Signature



Cabrillo Community College District
 Bid Summary Sheet
Bldg 1300 HVAC Project Bid No. B12-02
 12-Aug-11

Contractor's Name Geo H Wilson, Inc. Bogner Sheet Metal AirTec Service Della Mora Heating _____

<u>Required Bid Documents</u>	<u>Contractor A</u>	<u>Contractor B</u>	<u>Contractor C</u>	<u>Contractor D</u>	<u>Contractor E</u>
<u>Bid Bond/Security</u>	☒	☒	☒	☒	
<u>Sub-Contractor List</u>	☒	☒	☒	☒	
<u>Verification/Pre-Qualification</u>	☒	☒	☒	☒	
<u>Non-Collusion Affidavit</u>	☒	☒	☒	☒	
<u># of Addenda</u>	☒	☒	☒	☒	

Bid Amounts

<u>Base Bid</u>	<u>\$94,820.00</u>	<u>\$101,475.00</u>	<u>\$95,488.00</u>	<u>\$122,200.00</u>	
<u>Alternate A</u>	<u>\$27,426.00</u>	<u>\$31,559.00</u>	<u>\$26,411.00</u>	<u>\$23,875.00</u>	
<u>Alternate B</u>	<u>\$9,950.00</u>	<u>\$10,817.00</u>	<u>\$11,011.00</u>	<u>\$11,875.00</u>	

Summary Of Bids

<u>Base Bid</u>	<u>\$94,820.00</u>	<u>\$101,475.00</u>	<u>\$95,488.00</u>	<u>\$122,200.00</u>	<u>\$0.00</u>
<u>Total Base Bid + No Alternates</u>	<u>\$94,820.00</u>	<u>\$101,475.00</u>	<u>\$95,488.00</u>	<u>\$122,200.00</u>	<u>\$0.00</u>



Cabrillo Community College District
Bid Summary Sheet/Sub Contractors List
Bldg 1300 HVAC Project Bid No. B12-02
 12-Aug-11

<u>Contractor's Name</u>	Geo H Wilson, Inc. - Contractor A	Bogner Sheet Metal - Contractor B	AirTec Service - Contractor C	Della Mora Heating - Contractor D	- Contractor E
Sub Contractor 1	Insulation Specialties	McClure Const.	Northern Design	JP General Inc	
Sub Contractor 2	Alpha Air Balancing	Alpha Air Balancing	Alpha Air Balancing	Alpha Air Balancing	
Sub Contractor 3	Abacherli Fence Co.	Abacherli Fence Co.	Abacherli Fence Co.	Pacific Coast Trane	
Sub Contractor 4	Ceilings Unlimited	Central Coast Interiors	Quality Acoustics, Inc	California Acoustics	
Sub Contractor 5	Central Electric	Central Electric	Agnello Electric	Cypress Point Electric	
Sub Contractor 6	Romero Concrete Coring	Trane	Manning Development		
Sub Contractor 7	Pacific Coast Trane		Pacific Coast Trane		
Sub Contractor 8					
Sub Contractor 9					
Sub Contractor 10					
Sub Contractor 11					
Sub Contractor 12					
Sub Contractor 13					
Sub Contractor 14					
Sub Contractor 15					
Sub Contractor 16					
Sub Contractor 17					
Sub Contractor 18					
Sub Contractor 19					
Sub Contractor 20					